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SITING, ENVIRONMENTAL IMPACT STATEMENT, AND PREDESIGN 

CONSULTING SERVICES 

for a 

NEW PRISON RECEPTION CENTER 

The purpose of this project is to select a consultant to develop and conduct a siting process to locate a 
new correctional reception facility on the west side of the state. The consultant will also produce an 
Environmental Impact Statement (EIS) to evaluate the suitability of the sites, and provide predesign 
services for the new facility. The new facility will provide 1,024 Reception beds, 64 Segregation beds, 
program areas for; intake, classification, visitation, food service, health services, administration, and 
support services. The consultant team will be expected to include environmental professionals, 
communications staff, engineers and architects, real estate professionals and LEED accredited 
personnel. The consultant team also needs the ability to provide Schematic through Construction phase 
services for this project if requested. The consultant chosen must be able to begin work immediately upon 
selection. Any persons providing services under this contract must successfully pass a Washington State 
Patrol National Crime Information Center (NCIC) check. 

All sites to be considered are required to be near primary highway systems. The estimated Maximum 
Allowable Construction Cost (MACC) of the project is $167,000,000. The estimated preliminary program 
space totals approximately 356,000 gross square feet. 

Background 

 Funding was provided to the Department of Corrections in the 2010 Supplemental Budget to begin 
development of a new west side corrections complex. The new section 2018 of chapter 42007, 
laws of 2009, provides State Building Construction Account funds for a project titled Westside 
Corrections Complex: Siting and Predesign (92000032). 

 The issue driving this request is the February 2010 Caseload Forecast Council’s report that 
forecasts a male bed shortfall by the year 2016. The need is also driven by the legislature

’
s 

decision to close old and inefficient housing units at the McNeil Island Corrections Center and 
replace them with new units that are less expensive to operate. 

Site Selection Process 

 Develop and conduct a facility siting process compliant with Revised Code of Washington 
72.65.220, and Washington Administrative Codes 137-57-030, and 137-57-050. 

 The consultant shall develop initial solicitation notice to interested jurisdictions. At a minimum, 
work will involve producing an initial letter notifying jurisdictions of the opportunity to host a 
correctional facility, a notification letter explaining the opportunity interest by the Department, 
creation of an information document explaining the process, what the project is, how it affects 
their community, impacts to the community, and the involvement required of the local community. 
Also develop a preliminary questionnaire to enable jurisdictions to respond, and to document their 
intent to respond. 

 Distribute final solicitation information to the Department. Assume ten (10) hardcopies and two 
(2) electronic copies (one Adobe PDF and one Word 2007) shall be provided to the 
Department. 

 Provide administrative effort for notification. Assist in developing information to be posted on 
the DOC website and other electronic media as appropriate. 

 Develop screening assessment tool in evaluating initial response for fatal flaws. Summarize 
and provide oral presentation to the Department. Assume 30 sites to be reviewed. 
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 Develop response letter by the Department for additional information. Work will involve developing 
a detailed “Site Selection Questionnaire” form for the jurisdiction to complete and return. 

 Distribute final site selection questionnaire information to the Department. Assume ten (10) 
hardcopies and two (2) electronic copies (one Adobe PDF and one Word 2007) shall be provided 
to Department.  

 Provide administrative effort for response to interested jurisdiction. Assist in developing 
information to be posted on the DOC website and other electronic media as appropriate. 

 Develop evaluation criteria assessment to evaluate information provided in “Site 
Selection Questionnaire” and additional information from other sources. 

 Visit sites and obtain appropriate information to evaluate proposed sites. Summarize and 
provide site selection report and make oral presentation to the Department. Assume 30 sites to 
be evaluated with three (3) preferred sites identified for further consideration. 

 Distribute final site selection report to the Department. Assume ten (10) hardcopies and two (2) 
electronic copies (one Adobe PDF and one Word 2007) shall be provided to the Department.  

 Provide administrative effort for announcement of preferred sites to successful 
jurisdiction. Assist in developing information to be posted on the DOC website and other 
electronic media as appropriate. 

 Provide handbook on public involvement for use by local jurisdictions, describing how to prepare 
a public involvement plan, types of public outreach that may be effective, information materials 
that may need to be developed, and media activities that may be needed. Provide models and 
design information to communities to assist in explaining the appearance and operation of the 
reception center. Information to be provided to the final selected sites. 

Environmental Impact Statement (EIS) 

 Provide services in accordance with the State Environmental Policy Act (SEPA). 

 Assume three (3) sites to be studied in the EIS. 

 Conduct formal public EIS scoping process. Provide administrative effort for announcement of 
scoping meetings. Assist in developing information to be posted on the DOC website and other 
electronic media as appropriate. 

 Develop draft EIS with summary of the proposed action, the site alternatives, and probable 
environmental impacts that may occur. 

 Provide detailed description of the proposed action and each of the alternative sites including 
modeling of the predesign concept facility. Include an evaluation of the “no action

”
 

alternative. 

 Develop separately the documentation for affected environment, impacts, and mitigating 
measures. Provide supporting documents associated with this effort. 

 Summarize and make oral presentation to the Department. 

 Assist in developing information to be posted on the DOC website and other electronic media as 
appropriate. 

 Upon satisfactory completion of the draft EIS, develop plan and distribution list for the draft EIS. 
Distribute draft EIS to appropriate stakeholders. Hard copy draft EIS will be a reimbursable 



State of Washington   Project 11-300     Page 3 of 4 
Department of Corrections  Information Document       

expense. Assume ten (10) hardcopies and two (2) electronic copies (one Adobe PDF and one 
Word 2007) shall be provided to Department. 

 Upon satisfactory completion of the draft EIS, ten (10) hardcopies and two (2) electronic copies 
(one Adobe PDF and one Word 2007) shall be provided to theDepartment. 

 Respond to written comments to the draft EIS. 

 Finalize EIS document. 

 Distribute final EIS to appropriate stakeholders. Hard copy final EIS will be a reimbursable 
expense. Assume ten (10) hardcopies and two (2) electronic copies (one Adobe PDF and one 
Word 2007) shall be provided to the Department. 

 Assist in developing information to be posted on the DOC website, and other electronic media 
as appropriate. 

 Draft formal action after preferred site is selected. 

 Assist the State in acquisition of the preferred property and site documentation for LEED 
purposes. 

 The development will be LEED silver as a minimum; other environmental improvements such as 
reuse of wastewater, carbon neutrality and design for sustainable operation will also be 
evaluated. 

Predesign 

 Develop a Facility Program Analysis (FPA) including a listing and quantification of space needs. 

 The facility will be LEED silver as a minimum; other environmental improvements such as reuse 
of wastewater, carbon neutrality and design for sustainable operation will also be evaluated. 

 Preliminary space program estimates shall be provided for use in site selection and EIS 
development. 

 Upon satisfactory completion of the draft FPA, ten (10) hardcopies and two (2) electronic 
copies (one Adobe PDF, and one Word 2007) shall be provided to the Department. 

 Prepare predesign using the Office of Financial Management
’
s (OFM) Predesign Manual. The 

OFM Predesign Manual for Capital Projects is available at http://www.ofm.wa.gov/budget/instructions/capital.asp. 
The tasks include the following elements: 

o Project Analysis  

o Program Analysis 

o Site Analysis 

o Project Budget Analysis 

o Master Plan & Policy Coordination 

o Facility operations & maintenance requirements 

o Project diagrams and drawings 

 Develop predesign with full assessment of the preferred alternative, the other 
alternatives, and the “no action

”
 alternative. 

http://www.ofm.wa.gov/budget/instructions/capital.asp
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 Develop concept site plans for the preferred site alternative and other site alternatives. 

 Upon satisfactory completion of the draft predesign, ten (10) hardcopies and two (2) 
electronic copies (one Adobe PDF and one Word 2007) shall be provided to the 
Department. 

 Respond to written comments to the draft predesign. 

 Finalize predesign document. Ten (10) hardcopies and two (2) electronic copies (one Adobe 
PDF and one Word 2007) shall be provided to the Department. 

Note: All referenced task deliverables shall be reimbursable expenses. 

Site Selection/EIS Schedule —  ≈ 17 months 

Develop information for solicitation – 2 months 

Send Solicitation to communities and receive “Confirmation to Respond” notification by communities – 2 
months 

Initial site screening review – 2 weeks 

Send information to those communities for additional details with “Site Selection Questionnaire” – 2 months 

Site visits and evaluation of sites – 1 month 

Site selection report competed – 1 month 

Prepare draft EIS – 6 months 

Finalize EIS – 2 months 

Predesign Schedule —  ≈ 13 months 

Prepare Facility Predesign – 7 months 

Site visits and evaluation of sites – 1 month 

Develop off-site scope and cost estimate – 1 ½ months 

Develop conceptual layouts – 1 month 

Finalize Predesign report – 2 months 


